SUMMARY BY INTERCHANGE OF QUANTITIES & MATERIALS

US 4 DIVIDED HIGHWAY

6’ WHITE

LETTER

TOWN ROUTE MM EXIT | DR ROADWAY o MTL | 67 YELLOW oy | 127 WHITE gy | LEDE MTL | 8 | MTL | REM | GRS REMARKS
TYFE LF LF LF SYM. LF LF
FAIR HAVEN US-4 .70 2 EB | ON+OFF RAMPS 2,015 P 2,015 P 910 P 14 P 39| P - s STOP(2)AHEAD(I) WRONG WAY ARROW(I)
2 WB | ON+OFF RAMPS | 2,010 P 2,010 P 135 P 4 P | 52| p - . STOP(2)AHEAD() WRONG WAY ARROW()
FAIR HAVEN Us-4 | 2.55 3 EB ON RAMP 770 P 770 P 375 P - - - | - - -
3 WB OFF RAMP 1,015 P 1,015 P 760 P 14 P o] P - - STOP(2)AHE AD(]) WRONG WAY ARROW(D
CASTLETON US-4 5.45 4 EB | ON+OFF RAMPS 2,115 P 2,015 P ,680 P 18 P 3l P - = STOP(3)AHEAD(I) WRONG WAY ARROW(I)
4 WB | ON+OFF RAMPS 2,340 P 2,185 P 1,915 P 23 P 24 P - = STOP(3)AHEAD(DYIELD(I) WRONG WAY ARROW()
CASTLETON US-4 7.75 5 EB | ON+OFF RAMPS 1,510 P 1,510 P 800 P 18 P 24 | P - - STOP(3)AHEAD(I) WRONG WAY ARROW()
5 WB | ON+OFF RAMPS 1,520 P 1,520 P 1,090 P 14 P 34 P - - STOP(2)AHEAD(I) WRONG WAY ARROW()
IRA US-4 1.20 WB | PARKING AREA 1,090 P 490 P 715 P 2 P - - - - HC(I) WRONG WAY ARROW(I)
WEST RUTLAND US-4 | 14.90 6 EB | ON+OFF RAMPS 1,590 P 1,590 P 980 P 14 P 30| P - - STOP(2)AHEAD() WRONG WAY ARROW()
6 WB | ON+OFF RAMPS ,830 P 1,800 P ,285 P 14 P 46 P - - STOP(2)AHEAD(I) WRONG WAY ARROW(I)
RUTLAND US-4 18.13 EB UsS-4 - - - - - - 27 P - - - - SIGNAL(2)AHEAD(2)
RUTLAND US-4 18.22 EB US-4 - = - - - - 2 P - - - - RR XING(2) - PAID AS 646.32IRAILROAD CROSSING SYMBOL, WATERBORNE PAINT
RUTLAND US-4 18.53 WB US-4 - - = = - - P - - - - RR XING(2) - PAID AS 646.32IRAILROAD CROSSING SYMBOL, WATERBORNE PAINT
RUTLAND US-4 18.57 WB US-4 - - - - - - 22 P - - - - SIGNAL(2)AHEAD(2)
RUTLAND US-4 18.82 EB US-4 430 P 50 P 660 P 37 P 40 P - - ARROW(9)ONLY(T)
US-4 TOTALS 18,235 16,970 12,305 230 371 0
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