SEE SHEET 122 OF 420
SEE SHEET 125 OF 420
BOUNDARY MARKERS
21+00 Lt.
Removing and Resetting Fence
14+05 Lt. ~ 20+75 Lt.
16+21 Lt. ~ 20+84 Lt.
Temporary Barbed Wire Fence (4 Strand)
14+05 Lt. ~ 20+75 Lt.
16+21 Lt. ~ 20+84 Lt.
BARBED WIRE FENCE - FOUR STRAND
24+20 Lt. ~ 28+00 Lt.
Δ = 12°-39'-00" Lt.
D = 3°
R = 1909.86
T = 211.69
L = 421.67
E = 11.70
L.C. = 420.81
14+50 ~ 16+65 Rt. Ditching
To be Paid For As All Purpose
Excavator Rental & Truck Rental
Mrs. Anna Sullivan
A.M. Farnham
PT 20+97.8
POT 24+61.4
30± Trees (located 23.5' to 26' left of ℄)
Remove all trees within 24' of ℄.
24+80 Lt. Ditching
To be Paid For As All Purpose
Excavator Rental & Truck Rental
headwall
Remove
Δ = 5°-30' Lt.
D = 2°
R = 2864.79
T = 140.95
L = 281.67
E = 3.47
L.C. = 281.55
To be Paid For As All Purpose
Excavator Rental & Truck Rental
Ditching
N 11°58' E
N 0°45' W
N 6°15' W
32.22
6" Elm
REMOVING & RESETTING PROPERTY MARKERS
16+00 Rt.
Retain
Rt. 12" ACCGMP
8" Wood Post Underground Tel. Cable Marker 23' Right of ℄
Remove
BARBED WIRE FENCE - FOUR STRAND
20+85 Rt. ~ 29+00 Rt.
REMOVAL & DISPOSAL OF GUIDE POSTS
23+00 Lt. ~ 29+00 Lt.
Pole Underground Tel. Marker 20 Rt. of ℄
TH 20
26+50 Rt. 18" ACCGMP
Retain
Barn
NOTE: EXISTING BURIED TELEPHONE CABLE - 25 pr.
APPROX. 1' RT. OF RT. PAVEMENT EDGE
REMOVAL OF EXISTING FENCE (NON-PART)
24+00 ~ 28+00
28+86 ~ 29+00
PI 18+86.6
PI 26+70.6
26+70.2
PARCEL INSTRUMENT DATE GRANTOR GRANTEE RECORDED SHOREHAM REMARKS
SHOREHAM 14+50 ~ 27+00
MM 3.88 ~ MM 4.09
FAS 18-A 1939 5
12" Sub-base of Stone Modified
SEE FINAL SECTIONS FOR CORRECTED GRADE
ELEVATIONS ARE FOR INSIDE OF CURVE
500
490
480
470
460
450
SHOREHAM
SHEET 123 OF 420
SHEET 123 OF 477