PARCEL | INSTRUMENT | DATE | GRANTOR | GRANTEE | RECORDED ADDISON BOOK PAGE DATE | REMARKS
A | W.D.O.E. | 10-1-46 | GAYLE & LAURA B. PUTNAM | ST. OF VT. | 29 | 258-259 10-19-46
W.D.O.E. | 10-10-46 | DOROTHY WINTERS | 29 | 260-261 10-19-46 CULV. & DITCH
FIELD DRIVE
436+80 Lt.
440+48 Lt.
RELOCATE MAILBOX SINGLE SUPPORT
437+00 Lt.
437+80 Lt.
441+15 Lt.
446+20 Lt.
BARBED WIRE FENCE - 4 STRAND
438+84 - 448+00 Rt.
Δ 0°-47' Lt
D-0-15'
R-22918.3
T-156.3
L 313.3
E 2.1
EDWARD ABAIR
MRS. DOROTHY WINTERS
56 GEORGE ST.
BURLINGTON, VT.
PC 441+14.4
PT 444+27.7
P.O.T. 447+00
Save All Trees In This Area
1½ S F house
barn
N20°15'E
N19°31'E
12' AC
woods
ALICE WOODCOCK
JAMES LACEY
GAYLE & LAURA PUTNAM
P.I. 442+71.0
REMOVING EXISTING FENCE (NON-PART)
438+84 - 449+26 Rt.
436+14.5 18"x52' RCP
Retain - Remove Top 2' of Inlet Headwall
436+25 - 436+93 Rt. Ditch Cleaning (To be paid under All Purpose Excavator Rental & Truck Rental)
437+05 Rt. 18"x24' ACCGMP Retain - Remove Top 2' of Each Headwall
437+78 Rt. 15" CGMP Retain - Extend Each End w/ 5' x 6' CSP (064) & Remove Bare Headwalls
440+95 18"x64' RCP askew 72°Rt. Retain - Lower D.I. Walls and Replace Cover w/ New C.I. Grate Type A
447+70 Rt. 18"x24' ACCGMP Retain - Remove Headwalls Both Ends and Extend w/ New 18"x16' CSP (064) at Inlet
ADDISON 432+00 ~ 448+00
MM 1.87 ~ MM 2.17
280
270
260
250
+1.259%
+1.655%
445+75
400' VC
276.00
Sta 432+00 - Sta 433+50
18" Sub base of Gravel
Sta 434+00 - Sta 438+00
18" Sub-base of Gravel
Sta 438+00 - Sta 440+00
Shaping Course of Gravel
Sta 440+00 - Sta 442+50
18" Sub base of Gravel
Sta 442+50 - Sta 445+50
Shaping Course of Gravel
Sta 445+50 - Sta 448+00
24" Sub base of Gravel
432
433
434
435
436
437
438
439
440
441
442
443
444
445
446
447
BM #13 El 271.26 S.I.R. 18" Pine 28 Ft Rt Sta 444+60
BM #14 El 265.90 S.I.R. 18" L 28 Ft Lt Sta 436+99
SHOREHAM-BRIDPORT-ADDIS
F017-1(2)
Sheet 178 of 480
SHEET 178 OF 477