QUANTITY SHEET 3

STATE OF VERMONT
AGENCY OF TRANSPORTATION

SUMMARY OF ESTIMATED QUANTITIES

			FULL E&C	TRAINING	BRIDGE	ROADWAY	QUANTITIES GRAND TOTAL	UNIT	ITEMS	ITEM NO.	ROUNDING
						1150	1150	CY	TOPSOIL	651.35	102
						9750	9750	SY	TEMPORARY EROSION MATTING	653.20	95
						30	30	SF	TRAFFIC SIGNS, TYPE A	675.20	1.62
						506	506	LF	SQUARE TUBE SIGN POST AND ANCHOR	675.341	-
						45	45	EA	REMOVING SIGNS	675.50	-
						17	17	EA	ERECTING SALVAGED SIGNS	675.60	-
						97	97	EA	DELINEATOR WITH STEEL POST	676.10	-
						91	91	EA	REMOVAL OF EXISTING DELINEATOR	676.12	-
						1	1	LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	-
						475	475	SY	SPECIAL PROVISION (HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES)	900.675	9.3
						126500	126500	SY	SPECIAL PROVISION (RECLAIMED STABILIZED BASE, PORTLAND CEMENT)	900.675	325
						3000	3000	TON	SPECIAL PROVISION (PORTLAND CEMENT FOR BASE STABILIZATION)	900.680	104.28
						6400	6400	CWT	SPECIAL PROVISION (FOG SEAL SURFACE TREATMENT)	900.683	91.2

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

PROJECT NAME: WORCESTER-ELMORE
PROJECT NUMBER: STP 2209(1)S

FILE NAME: 99c170.dgn
PROJECT LEADER: CDL
DESIGNED BY: SJL
QUANTITY SHEET #3

PLOT DATE: 23-SEP-2011 15:24
DRAWN BY: SJL
CHECKED BY: EPD
SHEET 11 OF 36